



## **Department of Agriculture**

Regional Field Office III Government Center Barangay Maimpis, City of San Fernando, Pampanga

## SUPPLEMENTAL/ BID BULLETIN ADDENDUM NO. (Reference No. 11729478-1)

Reference Number:

11729478

Project Title:

SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF CAYBOBO DIVERSION DAM FOR DISTRIBUTION TO QUALIFIED FARMERS ASSOCIATION AND COOPERATIVES IN CENTRAL LUZON UNDER RICE

PROGRAM FOR CY 2025

ABC:

PHP 2,277,000.00

This Addendum is issued to modify or amend items in the Bid Documents/ Item Description. This shall form an integral part of the Bid Documents/ Quotations, to wit:

PARTICULARS	PREVIOUS REQUIREMENT	NEW REQUIREMENT
Section III. Bid Data Sheet ITB Clause (21)	contract documents relevant to the project to be submitted are the ff:  1. Should be included during Bid Opening 1.1 Contractor must have satisfactory performance on submitted SLCC for previous projects on All DA Regional Government Offices and other Government Agencies to be signed by the concerned Regional Executive Director / Head of Agencies or equivalent certificate from private entities for non-government project.	Contract documents relevant to the project to be submitted are the ff:  1. Should be included during Bid Opening  1.1 Contractor must have satisfactory performance on submitted SLCC for previous projects on All DA Regional Government Offices and other Government Agencies to be signed by the concerned Regional Executive Director / Head of Agencies or equivalent certificate from private entities for non-government project.
	2. To be submitted before, during, and after contract execution	2. To be submitted during Post Qualification 2.1 PERT-CPM 2.2 S - Curve





Section VIII.

Quantities

Bill of

Department of Agriculture Regional Field Office III Government Center Barangay Maimpis, City of San Fernando, Pampanga

ag-Al	g-Anon			
	2.1 Submission of Contractor's All Risk Insurance (CARI) in accordance with the DPWH DO. No 197. 2.2 Submission of Geotagged Photos 2.2.1 Item of works requirement for progress/ final billing. 2.3 Submission of shop drawing for revision or clarification in the detailed engineering design during implementation. 2.4 Material Test Results 2.5 Safety and health program and committee 2.5 Monthly Safety and Health Report submitted to DOLE 2.7 Record log books indicating the materials inventory or date of delivery 2.8 Summary Sheet - Personnel / Rate/day PhP, - Materials price per unit PhP, - Equipment Rate per Day or Per Hour (PhP)	2.3 Manpower Utilization Schedule 2.4 Equipment Utilization Schedule 2.5 Construction Schedule  3. To be submitted before, during, and after contract execution  3.1 Submission of Contractor's All Risk Insurance (CARI) in accordance with the DPWH DO. No 197. (Before signing of Contract) 3.2 Submission of Geotagged Photos 3.2.1 Item of works requirement for progress/ final billing. 3.3 Submission of shop drawing for revision or clarification in the detailed engineering design during implementation. 3.4 Material Test Results 3.5 Safety and health program and committee 3.5 Monthly Safety and Health Report submitted to DOLE 3.7 Record log books indicating the materials inventory or date of delivery 3.8 Summary Sheet Personnel / Rate/day PhP, Materials price per unit PhP, Equipment Rate per Day or Per Hour (PhP) 3.8 Submission of as-built plan upon completion of the project		
	Scope of Work Structural Concrete for Footing and Sisb on Fill wo Forms	Scope of Work Structural Concrete for Footing and Slab on Fill wo Forms		





## **Department of Agriculture**

Regional Field Office III Government Center Barangay Maimpis, City of San Fernando, Pampanga

Structural Concrete for Footing Tie Beam, Column, Suspended Slab, Girder/Beam wl Forms Structural Concrete for Footing Tie Beam, Column, Suspended Slab, Girder/Beam w/ Forms

For further inquiries, you may coordinate with the Bids and Awards Committee Secretariat at Tel No. (045) 963-7113

Please be guided accordingly.

ARTHUR DAYRIT, Phi BAC Chairperson